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TECHNICAL BACKGROUND PROCUREMENT INFORMATION
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E.

F.

ey

Is any special tooling involved? o
Security:

1. Association with the Sponsor is Confidential

2. | The specifications and/or drawings are Ysolapsificd

3. The item is Uselaseiflad

i; Contractor personnel known to be aware of this proposed procurement:
;

5. Other security information

Reasons for selection of this source. If other sources were considered, indi-
cate results. If no other sources were considered, list the reasons why this
firm is considered to be uniquely qualified to perform this work.

, )
I Continuation of cxiotisg coatract. Tochnieally wrslse and finanaeiolly uacound

V.

In the event additional - .
with a reference to the item number to which the comment applies.

to/tronsfor olffert ub thio dimo.

If contract will cover deliverable item(s) state room location where equip-

ment will be installed /n (It is extremely important that the
Engineering Data Sheet inclucﬁ'ﬁg room location and any other pertinent facts

be submitted to NPIC Engineering Section as far as possible in advance of
delivery.)
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DATE
R&D CATALOG FORM 5 March 1965
1. PROJECT TITLE/CODE NAME 2. SHORT PROJECT DESCRIPTION
. Continuation of the Processor Development Program to
Film Processor Development achieve conceptual and engineering advancement in
Program the art and technology of film processing.
3.
P5X1
5. NTTUT CUNTRACTUR 6. TYPFE OF CONTRACT
Manufacturer - CPEF
7. FUNDS 8. REQUISITION NO. 9. BUDGET PROJECT NO.
25X1] 7y 1064 N/A NP-S-20
10. EFFECTIVE CONTRACT DATE 11. SECURITY CLASS.
FY 1965 (Begin - end) AA - Confidential
T - Unclassified
FY 19 $ June 1965 - December 1965 W - Unclassified
12. RESPONSIBLE DIRECTORATE/OFFICE/PROJECT OFF ICER TELEPHONE EXTENSION
25X DI /NPIC/P&DS |

13. REQUIREMENT/AUTHORITY
Effort is directed toward providing both theoretical and conclusive answers

to many of the unknown factors in the design and engineering of photographic film
processors.

14. TYPE OF WORK TO BE DONE

Applied Research

15. CATEGORIES OF EFFORT

MAJOR CATEGORY SUB-CATEGORIES

Reproduction

Special Techniques and Studies Processors

16. END ITEM OR SERVICES FROM THIS CONTRACT/ IMPROVEMENT OVER CURRENT SYSTEM. EQUIPMENT, ETC.

Monthly letter progress reports, technical reports at significant stages and
final report covering all aspects investigated, conclusions and recommendations.

!7. SUPPORTING OR RELATED CONTRACTS (Agency & Other)/COORDINATION

Coordination with NRO, DOD, USAF, SPPL, GIMRADA and NRTSC has been effected.

18. DESCRIPTION OF INTELL!GENCE REQUIREMENT AND DETAILED TECHNICAL DESCRIPTION OF PROJECT (Continue on addi-
tional page if required)

This investigative effort is directed toward Providing theoretical as well as
Practical results in specified areas of research pertaining to continuous roll
photographic film processors. The program, as instituted in June 1964, was to
perform elementary studies, based in installation of a GFE clean-room facility and
utilization of a GFE HTA/5 film processor. Because of the normal acquisition and
installation required for a clean-room complex, considerable investigation had to
be held in abeyance and as a result, full benefit of the first year's program could

19. APPROVED BY AND DATE

OFF I CE DEPUTY DIRECTOR DDCI
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18. not be realized.

The currently funded effort has resulted in completion of the clean-room
facility, installation of the HTA/5 processor and a detailed report on investi-
gations carried on that did not require clean-room operation. During this
time substantial progress has been made in meeting the objectives set forth
and work will continue under the present contract until 30 June 1965. A
modular processor concept was studied and recommendations detailed, Two
different types of both liquid and air bearings were studied. Experimental
models of both were built and functional performance testing started. Results
thus far are inconclusive. An investigation was conducted to identify and
measure pressure losses in plumbing which produced significant results. Work

. was started to develop methods of obtaining values for film tension, bearing loads
and vacuum capstan torque. Erection of the clean-room was started 23 November
1964 and is scheduled for specification compliance testing at the end of
February 1965.

The continuation program is intended to carry to a logical conclusion
those efforts that will not be completed with current year funding, together
with some new investigations. For this continuation the contractor has

1 proposed a six month,T::::::::%level of effort to be carried out between
1 July 1965 and 31 December 1965. The following areas will be investigated:

1. Particle Contamination of Film -- An analytical study
to determine the effect of foreign particles on the photographic
interpretation of film transparencies. Particle size, grain structure,
probability of information concealment and similar criteria will be
studied to produce a mathematical statement on which the experimental -
‘ program can be based.

2. Clean-room Experiments: Based on the criteria obtained in
the Particle Contamination Analysis, controlled experimentation will be
performed in the clean-room for evaluation of the theorétical results.

3. Air Bearing Design Evaluation: A continuation of the
current effort. Designs will be evaluated for performance selection.

4, Liquid Bearing Design Evaluation: A continuation of the
current effort. Designs will be evaluated for performance selection.

5. Testing of Air and Liquid Bearings: The HTA/S Processor
will be outfitted with mock-up tanks for functional testing of air

and liquid bearings over a range of loads and speeds to determine
capabilities.
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18.... 6. Vacuum Capstan Evaluation: A continuation of current
effort., This will be expanded to include a design study to assess
the problems involved in a modular capstan design incorporating
its own power source. Time and funds permitting, an experimental
capstan will be built and mounted on the HTA/5 take-up section for
functional evaluation.

7. Air Squeegee Evaluation: Using the HTA/5 as a basic model,
an evaluation of the operating criteria will be made. Varying air
pressures and flow directions will be tested to determine the effects
on water removal, film oscillation and efficiency.

. Complete documentation of all effort will be submitted as
monthly letter reports and final technical reports for each investigated
area fully describing the study, the methods used, the conclusions
and recommendations reached as a result of the work.
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